Cost Estimates (6069794.1)

Development Schedule

Phase	Area	Item Description	Quantity	Units	Unit Cost	Extended Co
hase 1	Cottonwood Residential (1)	Parking Garage Build		Stalls	\$27,500	\$4,125,0
hase 1	Land Development	Roads/Utilities/Pathway	25000	SqFt	\$50	\$1,250,0
hase 1	Land Development	Water Detention	2	Bldgs	\$250,000	\$500,0
hase 1	SUBTOTAL					\$5,875,
hase 2	Transit Mix Commercial (3)	Parking Garage Build		Stalls	\$22,500	
hase 2	Land Development	Pathway/Landscaping		SqFt	\$20	. ,
hase 2	Land Development	Shooks Run Mitigation	750		\$2,000	
hase 2	Land Development	Water Detention	1	Bldgs	\$250,000	
hase 2	SUBTOTAL					\$19,850,
hase 3	Transit Mix Residential (5)	Parking Garage Build		Stalls	\$27,500	
hase 3	Transit Mix Multi-Use (6)	Parking Garage Build		Stalls	\$22,500	
hase 3	Land Development	Driveway/Pathway/Landscaping	15000		\$20	
hase 3	Land Development	Water Detention	2	Bldgs	\$250,000	\$500,
hase 3	SUBTOTAL					\$6,462,
hase 4	Campus Commercial (7)	Parking Garage Build		Stalls	\$22,500	. , ,
hase 4	Transit Mix E Residential (9)	Underground Parking Garage Build		Stalls	\$40,000	. ,
hase 4	Land Development	Driveway/Pathway/Landscaping		SqFt	\$20	
hase 4	Land Development	Water Detention	3	Bldgs	\$250,000	
hase 4	SUBTOTAL					\$16,295,
		T				1
hase 5	Center City Commercial (10)	Parking Garage Build		Stalls	\$22,500	
hase 5	Center City Commercial (11)	Parking Garage Build		Stalls	\$27,500	
hase 5	Land Development	Driveway/Pathway/Landscaping		SqFt	\$20	
hase 5	Land Development	Water Detention	2	Bldgs	\$250,000	\$500,
hase 5	SUBTOTAL					\$13,287,
OTAL	TOTAL					\$61,770,
	10% Contingency	•				\$6,177,0

TOTAL \$67,947,000